

**DRILLING ,EQUIPING AND ELECTRIFICATION OF BOREHOLES IN RURAL VILLAGES
OF MKHONDO LOCAL MUNICIPALITY PHASE 2**

Closing date: 27 AUGUST 2021@ 12:00

MKHO01/2021/22

Certificate of Receipt

NO	COMPANY NAME	AMOUNT®
1	IVE ENGINEERING	R27 605 028.21
2	KAPA BOKONI	R27 682 440.96
3	DLABA NDLONDLO	R32 612 411.73
4	EDDIZAKHE	R20 834 606.28
5	MZANDA'S	R32 995 010.85
6	PHINGOSHE HOLDINGS	R11 257 697.03
7	PESO	R30 393 643.76
8	A1 JV ANDILAMANGEMA	R32 586 972.60
9	BARUTENG TRADING	R29 026584.21
10	QUITE STORM TRADING	R29 128 333.51
11	MZAMO WORKS	R27 505 064.97
12	SIVUTHUMLILO	R31 843 601.38

RESPONSIBLE OFFICIALS:Zoe Mbatha

NAME & SURNAME

[Signature]

SIGNATURE

27/08/2021

DATE

PHILE Nwabe

NAME & SURNAME

[Signature]

SIGNATURE

27/08/2021

DATE

MANDOBA NSIBANDE

NAME & SURNAME

[Signature]

SIGNATURE

27/08/2021

DATE